

## WORK ORDER AUTHORITY

Office of Asst. Gen. Mgr. E&R  
San Francisco, January 26, 19 44  
 (Place) (Date)

General Manager's No. 0-465  
 Ass't Gen'l Mgr's No. E&R 1118  
 No. \_\_\_\_\_

Authority for Expenditure of \$ 3,125.00 is requested for purpose of providing temporary  
bunk house facilities to property at Klamath Falls, Oregon  
 (Station or Location)


Description of project:

Build three 9' x 36' portable bunk houses to accommodate 12 single bunks; provide shower and locker facilities in one of the bunk houses.

Recommendations:

Local labor supply is exhausted, and it is necessary to import labor and provide quarters to accommodate them.

Proposed bunk houses will provide living quarters for 12 men in single bunks and allow room for showers and lockers.



Item provided in 1944 Budget.

## DISTRIBUTION OF ESTIMATE

|                                                                             |                    |
|-----------------------------------------------------------------------------|--------------------|
| Investment in physical property .....                                       | \$ .....           |
| Less—Ledger value of property retired .....                                 | \$ .....           |
| Less—Cost at current prices of new parts of the kind retired .....          | \$ .....           |
| Net—investment in physical property .....                                   |                    |
| Operating Expenses <u>Ice Transfer Platform Acct. 5-Klamath Falls</u> ..... | \$ <u>2,975.00</u> |
| Accrued depreciation .....                                                  |                    |
| Material and supplies .....                                                 |                    |
| <u>Material in Temporary Tracks &amp; Structures etc.</u> .....             | <u>150.00</u>      |
| Estimated cost of project .....                                             | <u>3,125.00</u>    |
| Less donations, grants, or proportion payable by .....                      | \$ .....           |
| Cost to Pacific Fruit Express Company .....                                 | \$ <u>3,125.00</u> |

Submitted by H. T. Whyte  
Asst. Gen. Mgr. E&R  
 Calculations and distribution correct:

W. H. Smith

For Auditor

Date Feb 1, 19 44

Recommended by [Signature]  
Asst. Gen. Mgr.

Recommended by [Signature]  
Asst. Gen. Mgr. E&R

Approved: [Signature]  
 Vice-President and General Manager

Date FEB 3 '44, 19 44







PACIFIC FRUIT EXPRESS COMPANY

SHEET 1 OF 1 SHEETS

## WORK ORDER AUTHORITY—Detail of Estimated Expenditures

Engr. &amp; Refrig. DEPARTMENT

San Francisco, January 26, 19 44

LOCATION: Klamath Falls, Oregon.

DESCRIPTION: Build three 9' x 36' portable bunk houses to accommodate 12 single bunks; provide shower and locker facilities in one of the bunk houses.

GENERAL MANAGER'S No. 0-465DEPARTMENT E&R No. 1118

| *DESCRIPTION                                              | QUANTITY | UNIT | UNIT COST |      | LABOR   | MATERIAL OR TRANSPORTATION CHARGES | TOTAL CHARGEABLE TO |                    |
|-----------------------------------------------------------|----------|------|-----------|------|---------|------------------------------------|---------------------|--------------------|
|                                                           |          |      | LABOR     | MATL |         |                                    | INVESTMENT ACCOUNT  | OPERATING EXPENSES |
| <u>ACCT. 5 - MAINTENANCE ICE TRANSFER PLATFORM</u>        |          |      |           |      |         |                                    |                     |                    |
| Earthwork                                                 | Est.     |      |           |      | 120.00  |                                    |                     |                    |
| Lumber S.H.                                               | "        |      |           |      |         | 120.00                             |                     |                    |
| Millwork                                                  | "        |      |           |      |         | 100.00                             |                     |                    |
| Insulation S.H.                                           | "        |      |           |      |         | 50.00                              |                     |                    |
| Roofing                                                   | "        |      |           |      |         | 50.00                              |                     |                    |
| Hardware                                                  | "        |      |           |      |         | 15.00                              |                     |                    |
| Paint                                                     | "        |      |           |      |         | 60.00                              |                     |                    |
| Flashing                                                  | "        |      |           |      |         | 3.00                               |                     |                    |
| Roof Vents & Smoke Jack                                   | "        |      |           |      |         | 30.00                              |                     |                    |
| Freight & Handle                                          | "        |      |           |      |         | 345.00                             |                     |                    |
| Electric Wiring                                           | "        |      |           |      | 30.00   | 25.00                              |                     |                    |
| Labor                                                     | "        |      |           |      | 750.00  |                                    |                     |                    |
| Plumbing                                                  | "        |      |           |      | 100.00  | 150.00                             |                     |                    |
| Sewer                                                     | "        |      |           |      | 50.00   | 200.00                             |                     |                    |
| Boiler                                                    | 1        | Ea.  |           |      |         | 50.00                              |                     |                    |
| Stove                                                     | 1        | "    |           |      |         | 35.00                              |                     |                    |
| Lockers                                                   | 12       | "    |           | 5.00 |         | 60.00                              |                     |                    |
| Shop Expense                                              | 15       | %    |           |      | 157.50  |                                    |                     |                    |
| Mse.                                                      | 7        | %    |           |      |         | 90.51                              |                     |                    |
| Contingencies                                             | 10       | %    |           |      | 120.50  | 138.49                             |                     |                    |
| Total                                                     |          |      |           |      | 1328.00 | 1522.00                            |                     | 2850.00            |
| Contractors Engineering                                   | Est.     |      |           |      | 250.00  |                                    |                     |                    |
| Contingencies                                             | 10       | %    |           |      | 25.00   |                                    |                     |                    |
| Total                                                     |          |      |           |      | 275.00  |                                    |                     | 275.00             |
| <u>ACCT. 5 - MAINTENANCE ICE TRANSFER PLATFORM</u>        |          |      |           |      |         |                                    |                     |                    |
| Future Salvage                                            | Est.     | Lot  |           |      |         | 150.00                             |                     | 150.00             |
| <u>MATERIAL IN TEMPORARY TRACKS &amp; STRUCTURES ETC.</u> |          |      |           |      |         |                                    |                     |                    |
| Future Salvage                                            | Est.     | Lot  |           |      |         | 150.00                             |                     | 150.00             |
| TOTAL                                                     | -        | -    | -         | -    |         |                                    |                     |                    |

TOTAL ESTIMATED EXPENDITURE

\$ 3,125.00

ESTIMATE BY

DATE

193

APPROVED

APPROVED

\*When labor or material is chargeable to both Investment Account and Operating Expenses show items separately.



# WORK ORDER AUTHORITY--Detail of Estimated Expenditures

PACIFIC TRAIL EXPRESS COMPANY

FORM NO. 1 (Rev. 1-28-34)

10-10-34

SHEET 1 OF 1

LOCATION: Klamath Falls, Oregon.

San Francisco, January 26, 1944

GENERAL MANAGER'S NO. 0-465

DEPARTMENT E&M 1118

DESCRIPTION: Build three 9' x 36' portable bunk houses to accommodate 12 single bunks; provide shower and locker facilities in one of the bunk houses.

| DESCRIPTION                                    | QUANTITY | UNIT | UNIT COST |          | MATERIAL OR LABOR | TOTAL CHARGEABLE TO |
|------------------------------------------------|----------|------|-----------|----------|-------------------|---------------------|
|                                                |          |      | LABOR     | MATERIAL |                   | INVESTMENT ACCOUNT  |
| ACCT. 5 - MAINTENANCE ICE TRANSFER PLATFORM    |          |      |           |          |                   |                     |
| Earthwork                                      | Est.     |      |           |          | 120.00            |                     |
| Lumber                                         | "        |      |           |          | 120.00            |                     |
| Millwork                                       | "        |      |           |          | 100.00            |                     |
| Insulation                                     | "        |      |           |          | 50.00             |                     |
| Roofing                                        | "        |      |           |          | 50.00             |                     |
| Hardware                                       | "        |      |           |          | 15.00             |                     |
| Paint                                          | "        |      |           |          | 60.00             |                     |
| Flashing                                       | "        |      |           |          | 3.00              |                     |
| Roof Vents & Smoke Jack                        | "        |      |           |          | 30.00             |                     |
| Freight & Handle                               | "        |      |           |          | 345.00            |                     |
| Electric Wiring                                | "        |      |           |          | 25.00             |                     |
| Labor                                          | "        |      |           |          | 30.00             |                     |
| Plumbing                                       | "        |      |           |          | 100.00            |                     |
| Sewer                                          | "        |      |           |          | 50.00             |                     |
| Boiler                                         | 1        | Est. |           |          | 50.00             |                     |
| Stove                                          | 1        | "    |           |          | 35.00             |                     |
| Lockers                                        | 12       | "    |           |          | 60.00             |                     |
| Shop Expense                                   | 15       | "    |           |          | 157.50            |                     |
| Misc.                                          | ?        | "    |           |          | 90.51             |                     |
| Contingencies                                  | 10       | "    |           |          | 120.50            |                     |
| Total                                          |          |      |           |          | 1328.00           | 1322.00             |
| Contractors Engineering Est.                   |          |      |           |          | 250.00            |                     |
| Contingencies                                  | 10       | "    |           |          | 25.00             |                     |
| Total                                          |          |      |           |          | 275.00            |                     |
| ACCT. 5 - MAINTENANCE ICE TRANSFER PLATFORM    |          |      |           |          |                   |                     |
| Future Salvage                                 | Est.     | Lot  |           |          | 150.00            |                     |
| MATERIAL IN TEMPORARY TRACKS & STRUCTURES ETC. |          |      |           |          |                   |                     |
| Future Salvage                                 | Est.     | Lot  |           |          | 150.00            |                     |
| TOTAL                                          |          |      |           |          |                   |                     |
| TOTAL ESTIMATED EXPENDITURE 3,122.00           |          |      |           |          |                   |                     |